

9220 Holly Springs Rd.
Apex, N.C. 27539
919-669-1278

CONTRACT

January 26, 2015
Tom Hess
1061 Rodgers Quarter Rd.
Creedmoor, N.C.
919-513-1507
hessstj@juno.com

To uplift existing driveway area on right side facing property with ABC stone.
Install approx. 130Ft. of plumbing pipe to existing septic tank. With appropriate fittings
for two RV hook ups.

Labor for plumbing and stone work	\$1,800.00
Materials for plumbing work	\$ 450.00
Stone Uplift	\$ 800.00

Total Cost


\$3,050.00

1/2 due on job start \$1,525.00 and 1/2 due \$1,525.00 on job completion




Contractor's Signature

Client's Signature



Printed Name

Printed Name



Date

Date

Excavation of 4 truck loads of unsuitable soils on left side facing property in driveway.

trees and dirt - labor \$2,000.00, materials \$1,650.00 total \$3,650.00

pine straw - labor racking \$100.00, labor installing \$100.00 total \$200.00

hauling of 2 tons stone - total \$100.00


20 tons larger stone - labor and hauling \$375.00, material \$396.40 total \$771.40

post work - labor \$340.00, material \$75.00 total \$415.00

excavation work - total \$200.00


Total cost of all of above - \$5,336.40

1/2 due \$2,668.20 at job start and 1/2 \$2,668.20 on completion of all work




Contractor's Signature

Client's Signature



Printed Name

Printed Name



Date

Date