TRIANGLE
RADIANT BARRIER

1030 N Rogers Lane, Suite 121
Raleigh, NC 27610
Phone: (919) 986-8808
www.TriangleRadiantBarrier.com

Crawlspace Improvement Contract & Invoice

Customer:	
Name:	Tyler Church
Street Address:	2720 Glastonbury Road
City, State, Zip:	Apex, NC 27539
Telephone:	503-910-4852
Email Address:	icloud@tylerchurch.com

Service:	
Date of Contract:	27 Mar 2026
Document Version:	v20260118
Service Address:	Same
Service City, State:	Same
Contract #:	MP2601191IN

Remove Existing Fiberglass Insulation, Install Encapsulation Insulation

Code	Scope of Work, Special Instructions:	Units:	$ / unit:	Price:
1005	Remove and haul-away existing fiberglass insulation	1,276	$0.51	$645.66
999	Spot remediate any additional mold found:spray fungicide to kill mold, HEPA vacuum scrubbing to	TBD	Included	Included
1095	Install CrawlBarrier® (R-10) insulation to foundation walls, 4" tape at seams, fireblock foam spray along top edge and sill plate. Includes sealing foundation vents, wall utility penetrations.	480	$4.14	$1,987.20
1096	Install R-19 fiberglass insulation at rim joists, band boards	160	$3.05	$487.60

Initial Contract Price:	**$3,120.46**
Promotional Discount:	**($624.09)**
Additional Administrative Discount:	**($499.27)**
Sales Tax:	**$0.00**
Final Contract Price, due upon final QA inspection	**$1,997.09**

Payment Options:

9.99%, 84 months [1] :	*0%, 24 months [2] :*	Debit/Credit Card[3]:	Discounted for Cash/Check:
$33.15 per mo	*$83.28 per mo*	$2,057.00	$1,697.53

Warranty:

Limited lifetime warranty on CrawlBarrier®. One year warranty on labor.

Special Notes, Payment Terms:

Previously signed Special Notes, Payment Terms, Terms & Conditions, and Options Acknowledgements apply herein.

Customer:	Tyler Church	03 / 27 / 2026	Tyler Church
	Printed Name	Date	Signature

Dropbox Sign

Audit trail

Title	UPDATED Contract (2nd, Crawlspace) - Tyler Church - 2720...
File name	Contract__2nd__Cr...ury_Rd.__Apex.pdf
Document ID	4b5e93e843d1afec784a182d24a55b93423f04f9
Audit trail date format	MM / DD / YYYY
Status	Signed

Document History

SENT	**03 / 24 / 2026** 15:49:41 UTC	Sent for signature to Tyler Church (icloud@tylerchurch.com) from matt@triangleradiantbarrier.com IP: 136.56.224.191
VIEWED	**03 / 24 / 2026** 15:50:25 UTC	Viewed by Tyler Church (icloud@tylerchurch.com) IP: 65.190.107.245
SENT	**03 / 27 / 2026** 18:50:07 UTC	A new document has been created based off of an existing document with ID 4b5e93e843d1afec784a182d24a55b93423f04f9 IP: 136.56.224.191
EDITED	**03 / 27 / 2026** 18:50:07 UTC	Edited by Triangle Radiant Barrier (matt@triangleradiantbarrier.com) IP: 136.56.224.191
RESENT	**03 / 27 / 2026** 18:50:07 UTC	Signature request resent by Triangle Radiant Barrier (matt@triangleradiantbarrier.com) IP: 136.56.224.191

Dropbox Sign

Audit trail

Title	UPDATED Contract (2nd, Crawlspace) - Tyler Church - 2720...
File name	Contract__2nd__Cr...ury_Rd.__Apex.pdf
Document ID	4b5e93e843d1afec784a182d24a55b93423f04f9
Audit trail date format	MM / DD / YYYY
Status	Signed

Document History

SIGNED	**03 / 27 / 2026** 20:39:56 UTC	Signed by Tyler Church (icloud@tylerchurch.com) IP: 172.72.196.234
COMPLETED	**03 / 27 / 2026** 20:39:56 UTC	The document has been completed.